CLACKAMAS
800 RADIO
GROUP

11300 SE Fuller Rd
Milwaukie, Oregon 97222
(503) 780-4806
C800.ORG

C800/WCCCA on this 15th Day of January 2018 hereby issues this Notice to Award a Contract to Thermo Bond Elk Point, South Dakota as a result of the Invitation to Bid for Communications Shelters issued on December 15, 2017 with Bids received on January 4, 2018.

It is the intent of C800/WCCCA to authorize this Contract(s) on or about January 23, 2017.

2.22 NOTICE OF INTENT TO AWARD:

a. Notice. At least seven calendar days before the Award of a Construction Purchase Order, C800/WCCCA shall issue to each Bidder (pursuant to ORS 279C.375(2)), or post electronically or otherwise, a notice of C800/WCCCA's intent to Award the Contract.

b. Form and Manner of Posting. The form and manner of posting notice shall conform to customary practices within C800/WCCCA's procurement system, and may be made electronically.

c. Finalizing Award. C800/WCCCA's Award shall not be final until the later of the following:

   i. Seven Calendar Days after the date of the notice, unless the Solicitation Document provided a different period for protest; or

   ii. C800/WCCCA provides a Written response to all timely-filed protests that denies the protest and affirms the Award.

Prior Notice Impractical. Posting of notice of intent to award shall not be required when C800/WCCCA determines that it is impractical due to unusual time constraints in making prompt Award for its immediate procurement needs, documents the Contract file as to the reasons for that determination, and posts notice of that action as soon as reasonably practical.

Attached are the bid results

CLACKAMAS
800 RADIO
GROUP

11300 SE Fuller Rd
Milwaukie, Oregon 97222
(503) 780-4806
C800.ORG

C800 / WCCCA Shelter Re-Bid

Jan 4, 2018

Vendor	Communication	25	Generator	11	Total
Thermo Bond	$88,518	$2,212,950	$41,680	$458,480	$2,671,430
Saber	$88,859	$2,221,475	$49,364	$543,004	$2,764,479
Magnum	$95,240	$2,381,000	$44,702	$491,722	$2,872,722
w/o freight	$78,340	$1,958,500	$33,502	$368,522	$2,327,022
Fiberbond	$90,370	$2,259,250	$60,395	$664,345	$2,923,595
w/o freight	$67,670	$1,691,750	$37,395	$411,345	$2,103,095
Structure Cast	$105,000	$2,625,000	$53,000	$583,000	$3,208,000